Renewable Energy Fund Grant Round III
Grant Budget Form
10-7-09

	Milestone or Task
	Anticipated Completion Date
	RE- Fund 

Grant Funds
	Grantee Matching

Funds
	Source of Matching Funds: 

Cash/In-kind/Federal Grants/Other State Grants/Other
	TOTALS

	(List milestones based on phase and type of project.

See Attached Milestone list. )
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	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	$
	$
	
	$

	
	
	
	
	
	$

	
	
	
	
	
	$

	
TOTALS
	
	
	
	
	$

	Budget Categories:
	
	
	
	

	Direct Labor & Benefits
	
	$
	$
	
	$

	Travel & Per Diem
	
	$
	$
	
	$

	Equipment
	
	$
	$
	
	$

	Materials & Supplies
	
	$
	$
	
	$

	Contractual Services
	
	$
	$
	
	$

	Construction Services
	
	$
	$
	
	$

	Other
	
	$
	$
	
	$

	            TOTALS
	
	$
	$
	
	$


Applications should include a separate worksheet for each project phase (Reconnaissance, Feasibility, Design and Permitting, and Construction)-

Add additional pages as needed

Project Milestones that should be addressed in Budget Proposal

	Reconnaissance
	Feasibility
	Design and Permitting
	Construction

	1.
Project scoping and contractor solicitation.

2.
Resource identification and analysis

3.
Land use, permitting, and environmental analysis

5. 
Preliminary design analysis and cost

4. 
Cost of energy and market analysis

5. 
Simple economic analysis

6.
Final report and recommendations


	1.
Project scoping and contractor solicitation.

2. 
Detailed energy resource analysis

3. 
Identification of land and regulatory issues, 

4.
Permitting and environmental analysis

5.
Detailed analysis of existing and future energy costs and markets

6.
Assessment of alternatives 

7.
Conceptual design analysis and cost estimate

8.
Detailed economic and financial analysis

9,
Conceptual business and operations plans

10.
Final report and recommendations


	1.
Project scoping and contractor solicitation for planning and design

2.
Permit applications (as needed) 

3.
Final environmental assessment and mitigation plans (as needed)

4.
Resolution of land use, right of way issues

5.
Permit approvals

6.
Final system design

7.
Engineers cost estimate

8.
Updated economic and financial analysis

9.
Negotiated power sales agreements with approved rates

10.
Final business and operational plan


	1.
Confirmation that all design and feasibility requirements are complete.

2.
Completion of bid documents

3.
Contractor/vendor selection and award

4.
Construction Phases – 

     Each project will have unique construction phases, limitations, and schedule constraints which should be identified by the grantee
5.
Integration and testing

6. 
Decommissioning old systems

7.
Final Acceptance, Commissioning and Start-up

8.
Operations Reporting




